STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 19/ 04 I N SHASTA COUNTY | N REDDI NG AT 05/ 20/ 04
CONTRACT NUMBER 02-397604 ROUTE 5 AND 299 SEPARATI ON CONTRACT CODE 'E '
LOCATI ON 02- SHA-5-R17. 3 58 CONTRACT | TEMS
I NSTALL SI GNAL FEDERAL AlID ACI M 005-8(324)E

G 005- 8(324) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB1 748, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 1 ENG NEERS EST 599, 000. 00 AMOUNT OVER 162, 041. 70 PERCENT OVER EST 27.05
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 761, 041. 70 1 RON HALE CONSTRUCTI ON | NC 530 275-7844
00753630
P O BOX 795 FAX 530 275-7846

SHASTA LAKE CA 96019



02- 397604 Bl D245

02- SHA- 5-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 19/ 04 05/ 20/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE COVPANY I TEM5 14 THRU 17, 35 AND 48 THRU 51
896 ALEXANDER AVENUE
ANDERSON CA 96004

APPLY A LI NE I TEMS 4, 9 AND 52 THRU 54 ( PARTI AL)
5625 EASTSI DE ROAD
REDDI NG CA 96001

BEAUPRE TRUCKI NG | TEM 31 (PARTI AL)
1401 PARADI SE LANE
REDDI NG CA 96003

M AND S ENVI RONVENTAL | TEM5 23 THRU 29
12192 MACS ROAD
REDDI NG CA 96003

Rl CHARD A HEAPS ELECTRI C I TEMS 4 AND 55 THRU 58 ( PARTI AL)
8909 FLORI N ROAD
SACRAMENTO CA 95829



02- 397604 Bl D245

02- SHA- 5- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
05/ 19/ 04 05/ 20/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 500. 00* 4,500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 500. 00* 5, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
6 150206 ABANDON CULVERT EA 1 1, 000. 00 1, 000. 00
7 150305 OBLI TERATE SURFACI NG MR 1, 020 4.00 4, 080. 00
8 150668 REMOVE FLARED END SECTI ON EA 1 150. 00 150. 00
9 150718 REMOVE THERVOPLASTI C TRAFFI C STRI PE AND M 300 7.35 2, 205. 00
PAVEMENT MARKI NG
10 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 7 150. 00 1, 050. 00
11 150805 REMOVE CULVERT M 35 60. 00 2,100. 00
12 150820 REMOVE | NLET EA 2 600. 00 1, 200. 00
13 151224 REMOVE DELI NEATOR EA 12 20. 00 240. 00
14 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 12 42.00 504. 00
15 152316 RESET ROADSI DE SI GN (ONE POST) EA 3 315. 00 945. 00
16 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 10 315. 00 3, 150. 00
17 152387 RELOCATE ROADSI DE S| G\- TWD POST EA 2 420. 00 840. 00
18 152396 RELOCATE SI GN PANEL EA 6 100. 00 600. 00
19 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,290 3.75 8, 587. 50
(75 MM MAXI MUM)
20 153214 REMOVE CONCRETE CURB M 230 12.50 2, 875. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 1,720 45. 00 77, 400. 00
23 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 2 600. 00 1, 200. 00
24 (S) 203014 FI BER ( EROSI ON CONTROL) KG 360 3.00 1, 080. 00
25 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 1, 350 1.25 1, 687. 50
26 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 54 160. 00 8, 640. 00
27 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 57 3.50 199. 50
28 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 61 4.00 244.00
29 (S) 032855 ENDOMYCORRHI ZAL | NOCULUM KG 32 42.00 1, 344. 00
( EROSI ON CONTROL)
30 (S) 208742 200 MM CORRUGATED STEEL PI PE CONDUI T M 29 215. 00 6, 235. 00
(1.63 MV THI CK)
31 260201 CLASS 2 AGGREGATE BASE VB 1, 630 60. 00 97, 800. 00
32 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 450 99. 00 242, 550. 00
33 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 13 50. 00 650. 00

AREA)



02- 397604 Bl D245

02- SHA- 5- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 19/ 04 05/ 20/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 510526 M NOR CONCRETE ( BACKFI LL) VB 5 145. 00 725. 00
35 032856 ROADSI DE SI G\- ONE POST ( METAL) EA 10 275. 00 2, 750. 00
36 620904 300 MM ALTERNATI VE Pl PE CULVERT M 6 250. 00 1, 500. 00
37 620909 450 MM ALTERNATI VE Pl PE CULVERT M 5 300. 00 1, 500. 00
38 620913 600 MM ALTERNATI VE Pl PE CULVERT M 31 410. 00 12, 710. 00
39 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 1 185. 00 185. 00
40 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 400. 00 800. 00
41 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 2 500. 00 1, 000. 00
42 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 3 1, 250. 00 3, 750. 00
43 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) MB 76 75. 00 5, 700. 00
44 721009 ROCK SLOPE PROTECTI ON VB 9 125. 00 1, 125. 00

(FACING METHOD B)
45 729010 ROCK SLOPE PROTECTI ON FABRI C MR 200 1.75 350. 00
46 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 107 10. 00 1, 070. 00
47 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 18 100. 00 1, 800. 00
48 820107 DEL| NEATOR ( CLASS 1) EA 35 42.00 1, 470. 00
49 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 77 104. 00 8, 008. 00
50 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,425.00 4, 850. 00
51 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 578. 00 578. 00
52 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 76 51. 45 3, 910. 20
53 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 4,160 1. 60 6, 656. 00
( SPRAYABLE)

54 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 220 8. 40 1, 848. 00
55 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 86, 000. 00* 86, 000. 00
56 (S) 860401 LI GHTI NG LS LUMP SUM 42, 000. 00* 42,000. 00
57 (S) 032857 | NTERCONNECTI ON  SYSTEM LS LUMP SUM 22, 000. 00* 22, 000. 00
58 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 4, 200. 00* 4, 200. 00

TOTAL 761, 041.70



